FEER—RE‘ENDUM TO TENDER NO NIXI/MM/NEW IXPS/P2P |
CONNECTIVITY/2022 FOR POINT TO POINT
CONNECTIVITY OF UPCOMING INTERNET EXCHANGES
OF NIXI

A tender was uploaded for 12 locations on the website of NIX|
for providing P2P Connectivity (1 Gig). In this connection, it was

informed, vide Corrigendum dated 02-06-2022 about a few
changes in the locations.

Now, the final tally works out to 13 locations, for which P2P
Connectivity has to be provided. It is further informed that the
the maximum time for completion of work is four weeks.
However, the bidders shall mention their best possible

Completion Time at the appropriate place to avail the benefit of
its weightage.

This corrigendum/ modification in the tender has the approval

of the Competent Authority.
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